

**GOVERNMENT OF ANDHRA PRADESH**

**ABSTRACT**

MA&UD Deptt., - UIDSSMT – Execution of Water Supply Improvement Schemes, Storm Water Drains, sanctioned by Government under UIDSSMT – Tenders Accepted – Orders – Issued.

MUNICIPAL ADMINISTRATION & URBAN DEVELOPMENT (A1) DEPARTMENT

G.O.Rt.No. 1299

Dated:12-09-2008

Read the following:

- 1.G.O.Ms.No.504, MA&UD (A1) Deptt., dated 12-7-2007.
- 2.Govt.Memo.No.3132/I1/2008, MA&UD (I) Deptt., dt.13-3-2008.
3. From the Engineer-in-Chief (PH), Hyderabad Lr.No. T7/2/UIDSSMT/08, dt. 27.08.2008.

\*\*\*\*\*

**ORDER:**

In the reference 3<sup>rd</sup> read above, the Engineer-in-Chief (PH), Hyderabad has stated that the 9<sup>th</sup> Tender Committee (EPC) Meeting held on 27.08.2008 has accepted the following tenders pertaining to UIDSSMT works;

Sl. No.	Name of the Scheme	Name of Agency	IBM Value (Rs)	Tendered Value	Tender %
1	Bapatla Water Supply Improvement Scheme	M/s. Sri KPR Infra and Projects Limited, Secunderabad	14,40,44,000	15,12,31,800	(+) 4.99 % Excess
2	Ponnur Water Supply Improvement Scheme	M/s. Nagarjuna Construction Company Lte., Hyderabad	14,61,44,000,	15,33,78,128	(+) 4.95 % Excess
3	Zaheerabad Water Supply Improvement Scheme	M/s. Sri KPR Infra and Projects Limited, Secunderabad	13,15,36,000	13,80,99,700	(+) 4.99 % Excess
4	Sangareddy Water Supply Improvement Scheme	M/s. Sri KPR Infra and Projects Limited, Secunderabad	21,41,54,000	22,48,40,300	(+) 4.99 % Excess
5	Machilipatnam Storm Water drainage schemes	M/s. P.L.R. Projects Pvt. Ltd., Hyderabad	81,94,68,000	84,31,50,625	(+) 2.89 % Excess

2. The Engineer-in-Chief (PH), Hyderabad, while submitting the copy of the minutes, has requested to obtain and communicate Government orders in terms of Government Memo No.3132/I.1/2008, MA&UD (I1) Deptt., dated 13-3-2008 for grounding of works.

3. Government after careful examination, hereby approve the tenders pertaining to works for execution of Water Supply Improvement Schemes, Storm Water Drains, sanctioned by

Government under UIDSSMT to certain Municipalities indicated in para (1 ) above, as accepted by the 9<sup>th</sup> tender committee (EPC) during the meeting held on 27-08-2008 in terms of the instructions issued in Memo.No.3132/I-1/2008, and the Engineer-in-Chief (PH), Hyderabad is permitted to ground the works and Phase out the execution of works as per the budget availability.

4. The Engineer-in-Chief (PH), Hyderabad is requested to take necessary action, accordingly.

**(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH)**

**Dr.C.V.S.K.SARMA**  
**PRINCIPAL SECRETARY TO GOVERNMENT**

To  
The Engineer-in-Chief (PH), Hyderabad.

**Copy to:**

The P.S. to M(MA).  
The P.S. to Principal Secretary to Govt., MA&UD Deptt.,  
The Commissioner & Director of Municipal Administration,  
A.P., Hyderabad.  
The MA&UD (UBS) Deptt.,  
SF/SC.

// Forwarded by Order //

**SECTION OFFICER**